



Terms of Reference

EXTERNAL FINAL EVALUATION

MdM Consortium Capacity Building and Deployment Project– EU Aid Volunteers

Publication of the Terms of Reference for the final external evaluations of two projects implemented by Médicos del Mundo within the EU Aid Volunteers initiative.

(1) Terms of reference for the Evaluation: MdM Consortium Capacity Building Project– EU Aid Volunteers

- Budget: maximum 10.000 € (VAT included)

(2) Terms of reference for the Evaluation: MdM Consortium Deployment Project – EU Aid Volunteers

- Budget: maximum 10.000 € (VAT included)

A separate evaluation proposal will be submitted for each project.

The intention in publishing the Terms of Reference of the two evaluations simultaneously is to award their execution to the same person or organization.

The deadline for submission of applications will be 22 November 2019 to the following email address: ramon.esteso@medicosdelmundo.org and evaluacion@medicosdelmundo.org



EXTERNAL FINAL EVALUATION:

MdM Consortium Capacity Building Project- EU Aid Volunteers

EU Aid Volunteers We Care, We Act



Commissioned by: Médicos del Mundo - Spain

Closing date: 22/11/2019

Starting date: 15/12/2019

Duration: Aprox 2 months

Contract: External Consultancy

Job title: Final Evaluation of the MdM Capacity Building Consortium Project- EU Aid Volunteers

Location: Madrid (Spain)



Terms of Reference

1. Background and Context

MdM Spain together with its European partners (MdM Netherlands, MdM Sweden, MdM Belgium and MdM UK) has responded as a Consortium to the EU Aid Volunteers Initiative Call of the European Union.

1.1 Presentation and Objectives of EU Aid Volunteers Initiative

- Complement current humanitarian interventions with the deployment of volunteers with a view to supporting local organizations to deliver needs-based humanitarian aid, while also building the capacity and resilience of local communities affected by disasters globally.
- Strengthen capacities of sending and hosting organizations participating or planning to participate in the EU Aid Volunteers Initiative.

Moreover, as MdM participates as a Consortium in the **Capacity Building** in the framework of the EU Aid Volunteers Initiative, it is necessary to implement the mentioned project, following the 3 main EU Regulations:

1. Regulation N° 375/2014: establishes the European Voluntary Humanitarian Aid Corps (= “EU Aid Volunteers Initiative”)
2. Implementing Regulation N° 1244/2014: establishes volunteer management procedures, training programme, certification mechanism
3. Delegated Regulation N° 1398/2014: establishes standards on recognition, equal opportunities, partnerships and the competence framework

1.2 Objectives of the Capacity Building Project

1. To strengthen the strategic capacity of prospective Hosting Organisations and their local partners to improve their response to Humanitarian Aid crises.
2. To strengthen the organizational and technical capacity of prospective Hosting Organisations and their local partners to respond to Humanitarian Aid crises.
3. To ensure overall consistency of the MdM Consortium for Capacity Building project, between needs assessment, gaps identified and the implementation of the agreed activities, according to the Work plan.
4. To raise awareness about UE Aid Volunteers Initiative and Humanitarian Aid towards European civil society and the Third countries.



2. Evaluation purpose

The current evaluation is meant to be performed right before completion of the MdM Capacity Building (Number; 593334) - EU Aid Volunteers. The main objective of this evaluation is to assess to what extent the MdM Capacity Building-EU Aid Volunteers has contributed to achieve the expected results. The evaluation should also analyse the project implementation and the feasible sustainability. It is mainly concerned with assessing achieved impacts, identifying and judging unexpected impacts and verifying the sustainability of the project's benefits in the framework of the MdM Consortium.

The final product will be the conduct of the evaluation.

For the evaluation the purpose is twofold, focusing not only on the Project, but also on the Partnership performance throughout the implementation of the specific Project activities.

The main users of these evaluations include MdM Spain staff, such as project managers, operators in charge of the project conception, implementation, but also five MdM partners from the MdM Capacity Building EU Aid Volunteers project to whom accountability is required in the framework of the Project.

The MdM Consortium team hopes that this evaluation may help to make improved decisions, to further articulate judgments on the development of future similar Capacity Building related activities, as well as to better understand the effects of the Projects

3. Specific objectives

1. As MdM participates as a Consortium in the EU Aid Volunteers Initiative, and MdM-Spain as Head of Consortium, it is relevant for us to evaluate: The EU Aid Volunteers Initiative Capacity Building project implementation according to the Project Logical framework, Work Plan and Budget and aligned with the EU regulations and EU-MdM Grant Agreement.
2. Evaluate the MdM Capacity Building project Consortium management process throughout the implementation of the Project, the external Consultancies and aligned with the organization's volunteering policies.
3. Evaluate the MdM Capacity Building Consortium products and effects produced by the project implementation.



4. Evaluation criteria

The evaluations will assess:

- **Relevance:** The extent to which the Specific Objectives of the Project are consistent with MdM partners requirements, country needs, global priorities and partners' and EU's policies.
- **Effectiveness:** The extent to which the expected results and specific objectives of the Project has been achieved.
- **Coherence:** Do the Activities, Consultancies and outputs of the Project have allowed the Specific Objectives to be achieved?
- **Efficiency:** The extent to which outputs and/or the desired effects are achieved with the lowest possible use of resources/inputs (funds, expertise, time, administrative costs, etc.).
- **Sustainability:** The possible continuation of benefits from the Technical Assistance Project after the Project's completion.
- **Impacts on the MdM partners:** effects produced by the Project implementation, directly or indirectly, intended or unintended.
- **Impact of the visibility of the initiative** in different media (social networks, press,...)

5. Evaluation scope

5.1 Timetable and geographical coverage

- Aprox. 2 months starting mid-december.
- Free schedule with regular contact with MdM-ES Headquarters in Madrid and MdM-Belgium Headquarters.
- A specific schedule will be established, with specific deadlines set by MdM-Spain and agreed by all members of the MdM Consortium.
- On-site presence will be required during the evaluation process.

5.2 Target group

- ✓ **MdM Consortium team** composed of MdM-Spain EU Aid Volunteers Coordination team, Volunteer Service Managers of MdM-Sweden, Netherlands, Belgium and UK.
- ✓ **MdM-Spain staff** involved in the implementation of the Project activities: General Coordinator, International Programs Director and Volunteer Director.
- ✓ **External Consultants:** Volunteering & HR, Security E-learning, Database Software, Communication & Visibility.



6. Budget: Maximum of 10.000 Euros (including VAT)

7. Approach and Methodology

The evaluation will stand on a sound methodology with a rigorous design. The technical proposal will be based on an evaluation matrix with a complete set of evaluation questions with indication of specific Judgement Criteria and Indicators, as well as the relevant data collection sources and analytical tools to be carried out.

Based on initial consultations and documental analysis the evaluation team will adjust in their **Inception Report** the evaluation methodology and matrix.

8. Timing and Deliverables

Deliverables should include:

- An Inception Report, the detailed description of the methodology to answer the evaluation questions as well as the proposed source of information and data collection procedure. The inception report should also indicate the detailed schedule for the tasks to be undergone (work plan), the activities to be implemented and the deliverables.
- End of January 2020: **draft Evaluation Report.**

The initial draft, to be discussed among the relevant stakeholders in order to provide comments.

- End of February 2020: **Final Evaluation Report- Capacity Building project**, including:
 - An executive summary
 - An activities description
 - An evaluation purpose.
 - An evaluation methodology
 - A specific communication & visibility report
 - Findings
 - Conclusions
 - Recommendations
 - Annexes



9. Profile

Applicants (can be either an entity or person/s) must meet the following requirements:

Education/Degree

Required: Knowledge in Evaluation of International Programs

Desirable: Knowledge in International Relations, Third sector, European Union programs and/or Volunteering programs

Professional experience

Required: Minimum 3-5 years of experience in similar works within the Third sector, prior experience in designing and leading evaluations, process management skills

Desirable: Knowledge of projects funded by the European Union

Other requirements

- Language proficiency: Fluency in English
- Up to date knowledge of familiarity of best practice with regards to Volunteer management, from a European perspective
- Motivation in Humanitarian Aid and/or International Volunteering programs
- A proven ability to work collaboratively and constructively on a complex Consortium project involving different stakeholders
- Previous experience in Capacity building of local partners
- Excellent writing and communication skills
- Innovation: Ability to work in a dynamic and creative way
- Flexibility to adapt to changing requirements
- Excellent interpersonal communication skills

10. Selection process

Consortium Coordinator MdM EU Aid Volunteers, in coordination with the Evaluation Unit of MdM-Spain:

- Publication of the Terms of Reference in the countries of the MdM Consortium team (Spain, Sweden, Netherlands, Belgium and UK)
- Deadline for the reception of tenders: the 22th of November 2019
- Pre-selection of the 3 best tenders
- Validation by the Procurement Committee



11. Conditions

Contract of external consultancy of entity and/or person/s

- Budget: maximum 10.000 € (VAT included)
- Deliverables defined (see point 8)
- Approx. 2 months
- Schedule of payments: 50% upon the signing of the consultancy contract/25% at mid-term contract period/25% balance payment at the end of the contract + delivery of the final products

12. How to apply

Applicants should submit **in ENGLISH** their technical proposal, detailed budget, schedule, motivation letter, track record of the entity and CVs of the Evaluator/s to ramon.esteso@medicosdelmundo.org and evaluacion@medicosdelmundo.org by **22/11/2019**.

Note:

Please note that only shortlisted applicants will be contacted for an interview.

MdM is committed to diversity and inclusion within its workforce and encourages qualified female and male candidates from all national, religious and ethnic backgrounds, including persons living with disabilities, to apply to become a part of our organization.



EXTERNAL FINAL EVALUATION:

MdM Consortium Deployment Project – EU Aid Volunteers

EU Aid Volunteers We Care, We Act



Commissioned by: Médicos del Mundo - Spain

Closing date: 22/11/2019

Starting date: 15/02/2019

Duration: Aprox 2 months

Contract: External Consultancy

Job title: Final Evaluation of the MdM Deployment Consortium Project – EU Aid Volunteers

Location: Madrid (Spain), including travel to MdM Belgium Headquarter



Terms of Reference

1. Background and Context

MdM Spain together with its European partners (MdM Belgium and MdM UK) has responded as a Consortium to the EU Aid Volunteers Initiative Call of the European Union.

1.1 Presentation and Objectives of EU Aid Volunteers Initiative

- Complement current humanitarian interventions with the deployment of volunteers with a view to supporting local organizations to deliver needs-based humanitarian aid, while also building the capacity and resilience of local communities affected by disasters globally.
- Strengthen capacities of sending and hosting organizations participating or planning to participate in the EU Aid Volunteers Initiative.

Moreover, as MdM participates as a Consortium in the **Deployment** in the framework of the EU Aid Volunteers Initiative, it is necessary to implement the mentioned project, following the 3 main EU Regulations:

4. Regulation Nº 375/2014: establishes the European Voluntary Humanitarian Aid Corps (= “EU Aid Volunteers Initiative”)
5. Implementing Regulation Nº 1244/2014: establishes volunteer management procedures, training programme, certification mechanism
6. Delegated Regulation Nº 1398/2014: establishes standards on recognition, equal opportunities, partnerships and the competence framework

1.2 Objectives of the Deployment Project:

1. To develop and implement within the MdM Consortium the Deployment of EU Aid Volunteers, which follows the EU regulations and MdM’s vision in the 27 months duration of the project.
2. To implement within the MdM Consortium International Volunteering and Security policies, HR procedures and Training tools, which follow the EU regulations and MdM’s vision and with a Gender perspective.
3. To support and complement Humanitarian Aid in MdM Third countries offices, with a focus on strengthening the capacity and resilience of vulnerable and disaster affected communities.
4. To ensure overall consistency of the MdM Consortium for Deployment project, between needs assessment, gaps identified and the implementation of the agreed activities, according to the Work plan.
5. To raise awareness about UE Volunteers Initiative and Humanitarian Aid towards European civil society and the Third countries.



2. Evaluation purpose

The current evaluation is meant to be performed right before completion of the Deployment Project (Number; 592486) - EU Aid Volunteers. The main objective of this evaluation is to assess to what extent the Deployment-EU Aid Volunteers has contributed to achieve the expected results. The evaluation should also analyse the project implementation and the feasible sustainability. It is mainly concerned with assessing achieved impacts, identifying and judging unexpected impacts and verifying the sustainability of the project's benefits in the framework of the MdM Consortium.

The final product will be the conduct of the evaluation.

For the evaluation the purpose is twofold, focusing not only on the Project, but also on the Partnership performance throughout the implementation of the specific Project activities.

The main users of these evaluations includes MdM Spain staff, such as project managers, operators in charge of the project conception, implementation, but also three MdM partners from the MdM Deployment project to whom accountability is required in the framework of the Project.

The MdM Consortium team hopes that these evaluations may help to make improved decisions, to further articulate judgments on the development of future similar Deployment-related activities, as well as to better understand the effects of the Projects.

3. Specific objectives

4. As MdM participates as a Consortium in the EU Aid Volunteers Initiative, and MdM-Spain as Head of Consortium, it is relevant for us to evaluate: The EU Aid Volunteers Initiative Deployment project implementation according to the Project Logical framework, Work Plan and Budget and aligned with the EU regulations and EU-MdM Grant Agreement.
5. Evaluate the MdM Deployment project Consortium management process throughout the implementation of the Project, the external Consultancies and aligned with the organization's volunteering policies.
6. Evaluate the MdM Deployment Consortium products and effects produced by the project implementation.



4.- Evaluation criteria

The evaluations will assess:

- **Relevance:** The extent to which the Specific Objectives of the Project are consistent with MdM partners requirements, country needs, global priorities and partners' and EU's policies.
- **Effectiveness:** The extent to which the expected results and specific objectives of the Project has been achieved.
- **Coherence:** Do the Activities, Consultancies and outputs of the Project have allowed the Specific Objectives to be achieved?
- **Efficiency:** The extent to which outputs and/or the desired effects are achieved with the lowest possible use of resources/inputs (funds, expertise, time, administrative costs, etc.).
- **Sustainability:** The possible continuation of benefits from the Technical Assistance Project after the Project's completion.
- **Impacts on the MdM partners:** effects produced by the Project implementation, directly or indirectly, intended or unintended.
- **Impact of the visibility of the initiative** in different media (social networks, press,...)

5. Evaluation scope

5.1 Timetable and geographical coverage

- Aprox. 2 months starting mid-february
- Free schedule with regular contact with MdM-ES Headquarters in Madrid and MdM-Belgium Headquarters.
- A specific schedule will be established, with specific deadlines set by MdM-Spain and agreed by all members of the MdM Consortium.
- On-site presence will be required during the evaluation process.

5.2 Target group

- ✓ **MdM Consortium team** composed of MdM-Spain EU Aid Volunteers Coordination team, Volunteer Service Managers of MdM-Sweden, Netherlands, Belgium and UK.
- ✓ **MdM-Spain staff** involved in the implementation of the Project activities: General Coordinator, International Programs Director and Volunteer Director.
- ✓ **External Consultants:** Volunteering & HR, Security E-learning, Database Software, Communication & Visibility.



6. Budget: Maximum of 10.000 Euros (including VAT)

7. Approach and Methodology

The evaluation will stand on a sound methodology with a rigorous design. The technical proposal will be based on an evaluation matrix with a complete set of evaluation questions with indication of specific Judgement Criteria and Indicators, as well as the relevant data collection sources and analytical tools to be carried out.

The proposal should include a methodology for analysing the profile of the volunteerism that has been deployed.

Based on initial consultations and documental analysis the evaluation team will adjust in their **Inception Report** the evaluation methodology and matrix.

8. Timing and Deliverables

Deliverables should include:

- An Inception Report, the detailed description of the methodology to answer the evaluation questions as well as the proposed source of information and data collection procedure. The inception report should also indicate the detailed schedule for the tasks to be undergone (work plan), the activities to be implemented and the deliverables.
- End of March 2020: **draft Evaluation Report**.

The initial draft, to be discussed among the relevant stakeholders in order to provide comments.

- End of April 2020: **Final Evaluation Report- Deployment project**, including:

- An executive summary
- An activities description
- An evaluation purposes
- An evaluation methodology
- A specific communication & visibility report
- Volunteering profile report
- Findings
- Conclusions
- Recommendations
- Annexes



9. Profile

Applicants (can be either an entity or person/s) must meet the following requirements:

Education/Degree

Required: Knowledge in Evaluation of International Programs

Desirable: Knowledge in International Relations, Third sector, European Union programs and/or Volunteering programs

Professional experience

Required: Minimum 3-5 years of experience in similar works within the Third sector, prior experience in designing and leading evaluations, process management skills

Desirable: Knowledge of projects funded by the European Union

Other requirements

- Language proficiency: Fluency in English
- Up to date knowledge of familiarity of best practice with regards to Volunteer management, from a European perspective
- Motivation in Humanitarian Aid and/or International Volunteering programs
- A proven ability to work collaboratively and constructively on a complex Consortium project involving different stakeholders
- Excellent writing and communication skills
- Innovation: Ability to work in a dynamic and creative way
- Flexibility to adapt to changing requirements
- Excellent interpersonal communication skills

10. Selection process

Consortium Coordinator MdM EU Aid Volunteers, in coordination with the Evaluation Unit of MdM-Spain:

- Publication of the Terms of Reference in the countries of the MdM Consortium team (Spain, Belgium and UK)
- Deadline for the reception of tenders: the 22th of November 2020
- Pre-selection of the 3 best tenders
- Validation by the Procurement Committee



11. Conditions

Contract of external consultancy of entity and/or person/s

- Budget: maximum 10.000 € (VAT included)
- Deliverables defined (see point 8)
- Approx. 2 months each evaluation
- Schedule of payments: 50% upon the signing of the consultancy contract/25% at mid-term contract period/25% balance payment at the end of the contract + delivery of the final products

12. How to apply

Applicants should submit **in ENGLISH** their technical proposal, detailed budget (including trip to MdM Belgium Headquarteres), schedule, motivation letter, track record of the entity and CVs of the Evaluator/s to ramon.esteso@medicosdelmundo.org and evaluacion@medicosdelmundo.org by **21/11/2019**.

Note:

Please note that only shortlisted applicants will be contacted for an interview.

MdM is committed to diversity and inclusion within its workforce and encourages qualified female and male candidates from all national, religious and ethnic backgrounds, including persons living with disabilities, to apply to become a part of our organization.